STATE OF CALI FORNI A B I

Bl D OPENI NG DATE 06/ 14/ 05
CONTRACT NUMBER 01- 314404
LOCATI ON 01- HUM 101-56. 2/ 57.5

SUMMARY

BRI DGE REPLACEMENT ( SCOUR)

DEPARTMENT OF TRANSPORTATI ON

I N HUMBOLDT COUNTY NEAR ALTON FROM
1.0 KM SQUTH OF THE VAN DUZEN RI VER
BRIDGE TO 0.1 KM NORTH OF THE VAN
DUZEN RI VER BRI DGE OVERFLOW BRI DGE

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPGOSALS | SSUED 18 FUND TOTAL HA21
NUMBER OF Bl DDERS 2 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 12, 444, 444, 25 2
2 13, 266, 920. 00 1

14, 500, 000
13, 490, 455. 50 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS
1, 046, 011. 25

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

M C M CONSTRUCTI ON | NC 916 334-1221
00286430
P O BOX 620 FAX 916 334- 0562

NORTH HI GHLANDS CA 95660

530 365-3930
00494255
FAX 530 365-5465

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA 96049

CONTRACT CODE "A '
126 CONTRACT | TEMS

FEDERAL AID ACNH Q101-(097)E

PERCENT UNDER EST 7.75



01- 314404
01- HUM 101
06/ 14/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 15/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

DSI
LONG BEACH CA

FONTANA STEEL
STOCKTON CA

M AND S ENVI RONMENTAL
REDDI NG CA

MBI
LI VERMORE CA

MERCER FRASI ER
EUREKA CA

SM TH ELECTRI C
EUREKA CA

STRI PI NG

PRESTRESSI NG

REBAR

ERCSI ON CONTRCL

BARRI ERS

ROADWORK AND PI PEVWORK

TEMPORARY LI GHTI NG AND FLASHI NG BEACON



01- 314404
01- HUM 101
06/ 14/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 15/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL STRI PI NG
RANCHO CORDOVA CA

COPPER CRANE
NOVATO CA

DSI
LONG BEACH CA

GREEN RI GHT O WAY
WLLITS CA

HARRI' S SALI NES REBAR
LI VERMORE CA

M AND S ENVI RONMENTAL
REDDI NG CA

MBI
LI VERMORE CA

SM TH ELECTRI C
EUREKA CA

W C MALONEY
STOCKTON CA

STRI PI NG

Pl LI NG

PRESTRESSI NG

ROADWORK

REBAR

ERCSI ON CONTRCL

VETAL BEAM GUARD RAI L

S| GNAL SYSTEM

BRI DGE REMOVAL



01- 314404 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 14/ 05 06/ 15/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 350 2, 200. 00 770, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 330 20. 00 6, 600. 00
4 073000 TEMPORARY CULVERT M 5 300. 00 1, 500. 00
5 074019 PREPARE STORM WATER POLLUTI ON LS LUVMP SUM 3, 000. 00 3, 000. 00
PREVENTI ON PLAN
6 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00 15, 000. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 3, 500. 00 14, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7,500. 00 7,500. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
10 (S) 120120 TYPE |11 BARRI CADE EA 4 200. 00 800. 00
11 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) M2 41 35. 00 1, 435. 00
12 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 8, 800 3.35 29, 480. 00
13 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 290 20. 00 5, 800. 00
14 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 8 100. 00 800. 00
(LEFT I'N PLACE)
15 (S) 120300 TEMPORARY PAVEMENT MARKER EA 330 3.50 1, 155. 00
16 034555 TEMPORARY LI GHTI NG AND FLASH NG BEACON LS LUMP SUM 150, 000. 00 150, 000. 00
SYSTEM
17 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 12, 000. 00 24, 000. 00
18 034556 PORTABLE RADAR TRAI LER EA 2 18, 000. 00 36, 000. 00
19 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 690 80. 00 135, 200. 00
20 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 350. 00 4,900. 00
21 150630 REMOVE MARKER EA 3 100. 00 300. 00
22 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 340 20. 00 6, 800. 00
23 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 2, 050 3. 00 6, 150. 00
STRI PE
24 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 2, 790 2. 00 5, 580. 00
25 (S) 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 30 30. 00 900. 00
26 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1,910 2. 00 3, 820. 00
27 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 86 30. 00 2,580. 00
28 150820 REMOVE | NLET EA 1 200. 00 200. 00
29 150821 REMOVE HEADWALL EA 2 200. 00 400. 00
30 150830 REMOVE RETAI NI NG WALL ( PORTI ON) M 250 60. 00 15, 000. 00
31 034557 SALVAGE TEMPORARY RAI LI NG ( TYPE K) M 320 10. 00 3, 200. 00
32 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 31 265. 00 8, 215. 00
33 (S) 152300 RESET OBJECT MARKER EA 6 200. 00 1, 200. 00
34 152316 RESET ROADSI DE SI GN ( ONE POST) EA 4 250. 00 1, 000. 00



01- 314404 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

06/ 14/ 05 06/ 15/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (S) 152328 RESET TERM NAL SECTI ON ( TYPE B) EA 6 400. 00 2, 400. 00
36 152370 RELOCATE MAI LBOX EA 1 600. 00 600. 00
37 152381 RELOCATE GATE EA 1 1, 500. 00 1, 500. 00
38 152439 ADJUST FRAME AND GRATE TO GRADE EA 1 1, 500. 00 1, 500. 00
39 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 400 5. 00 7, 000. 00
40 153221 REMOVE CONCRETE BARRI ER M 250 30. 00 7,500. 00
41 034558 REMOVE TEMPORARY CRASH CUSHI ON MODULE EA 28 100. 00 2, 800. 00
42 157550 BRI DGE REMOVAL LS LUMP SUM 350, 000. 00 350, 000. 00
43 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
44 190101 ROADWAY EXCAVATI ON MB 1, 880 15. 00 28, 200. 00
45 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4,000. 00 4,000. 00
46 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 265 100. 00 26, 500. 00
47 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) VB 3, 647 200. 00 729, 400. 00
48 (F) 192023 STRUCTURE EXCAVATI ON ( TYPE H) MB 68 250. 00 17, 000. 00
49 (F) 049849 STRUCTURE EXCAVATI ON ( TYPE AH) VB 175 250. 00 43, 750. 00
50 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 84 100. 00 8, 400. 00
51 ( SF) 034559 GEOSYNTHETI C REI NFORCED ENBANKNVENT M2 800 25. 00 20, 000. 00
52 ( SF) 034560 | MPORTED BORROW ( GECSYNTHETI C VB 1, 090 38. 00 41, 420. 00

REI NFORCED EMBANKNVENT)
53 198001 | MPORTED BORROW VB 17, 900 25.00 447, 500. 00
54 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 570 26. 00 14, 820. 00
55 (S) 034561 WEED CONTROL MAT ( FI BER) MR 170 92. 00 15, 640. 00
56 200101 | MPORTED TOPSOI L VB 200 55. 00 11, 000. 00
57 (S) 203001 EROS| ON CONTROL ( BLANKET) MR 800 9. 00 7,200. 00
58 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 3.1 550. 00 1, 705. 00
59 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 850 .85 1,572.50
60 (S) 203024 COVPCST ( EROSI ON CONTROL) VB 2.2 425. 00 935. 00
61 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 2 1, 300. 00 2, 600. 00
62 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 480 16. 50 7,920. 00
63 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 430 . 80 344. 00
64 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 97 6.75 654. 75
65 260201 CLASS 2 AGGREGATE BASE VB 4, 480 40. 00 179, 200. 00
66 390102 ASPHALT CONCRETE ( TYPE A) TONN 5, 980 67. 00 400, 660. 00
67 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 4,880 75. 00 366, 000. 00
68 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 24 38. 00 912. 00
AREA)

69 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 21 6. 00 126. 00

70 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 500 6. 00 3, 000. 00



01- 314404 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 14/ 05 06/ 15/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

71 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 8 6. 00 48. 00

72 394054 SHOULDER RUMBLE STRI P STA 16 150. 00 2, 400. 00
(AC, GROUND- I N | NDENTATI ONS)

73 (S) 049850 762 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1,116 600. 00 669, 600. 00
Pl LI NG

74 (S) 490665 1.8 M CAST- | N- DRI LLED- HOLE CONCRETE M 112 2, 500. 00 280, 000. 00
Pl LI NG

75 (S) 490676 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 918 800. 00 734, 400. 00
Pl LI NG (ROCK SOCKET)

76 (S) 490678 1.5 M CAST- | N- DRI LLED- HOLE CONCRETE M a4 4,000. 00 176, 000. 00
Pl LI NG (ROCK SOCKET)

77 (S) 049851 762 MM DRI VEN STEEL  SHELL M 1,116 1, 000. 00 1, 116, 000. 00

78 (S) 049852 1.8 M DRI VEN STEEL SHELL M 112 4,000. 00 448, 000. 00

79 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 240, 000. 00 240, 000. 00

80 510000 SEAL COURSE CONCRETE VB 308 350. 00 107, 800. 00

81 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 462 400. 00 184, 800. 00

82 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 2, 468 450. 00 1, 110, 600. 00

83 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 62 400. 00 24, 800. 00
(TYPE N)

84 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.8 1, 500. 00 5, 700. 00

85 518050 PTFE BEARI NG EA 8 2,500. 00 20, 000. 00

86 (S) 519129 JONT SEAL ASSEMBLY (MR 101 MM - 160 MV M 26 1, 500. 00 39, 000. 00

87 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 720, 300 1. 80 1, 296, 540. 00

88 (SF)520120 HEADED BAR REl NFORCEMENT EA 2,520 3.50 8, 820. 00

89 558027 METAL CATTLE GUARD (3.7 M EA 2 2,500. 00 5, 000. 00

90 650069 450 MM REI NFORCED CONCRETE PI PE M 2 340. 00 680. 00

91 650075 600 MM RElI NFORCED CONCRETE PI PE M 1.4 480. 00 672. 00

92 650077 750 MM REI NFORCED CONCRETE Pl PE M 2.5 335. 00 837. 50

93 690269 200 MM BI TUM NOUS COATED CORRUGATED M 22 100. 00 2, 200. 00
STEEL PI PE DOAKNDRAI N

94 692086 200 MM ENTRANCE TAPER EA 4 450. 00 1, 800. 00

95 692244 200 MM DOWKDRAI N SLI P JOI NT EA 2 300. 00 600. 00

96 (F) 703481 600 MM WELDED STEEL Pl PE CASI NG ( BRI DGE) M 25 300. 00 7,500. 00

97 703522 150 MM WELDED STEEL PI PE (3.40 MM THI CK) M 50 300. 00 15, 000. 00

98 720120 ROCK SLOPE PROTECTI ON (1/2T, METHOD A) VB 260 115. 00 29, 900. 00

99 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) MB 160 95. 00 15, 200. 00

100 721011 ROCK SLOPE PROTECTI ON VB 450 90. 00 40, 500. 00

(BACKI NG NO. 2, METHOD B)



01- 314404 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7

06/ 14/ 05 06/ 15/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
101 721022 ROCK SLOPE PROTECTI ON (1T, METHOD B) VB 120 125. 00 15, 000. 00
102 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 750 90. 00 67, 500. 00
103 729010 ROCK SLOPE PROTECTI ON FABRI C MR 1, 090 5.00 5, 450. 00
104 ( SF) 750501 M SCELLANEQUS METAL ( BRI DCGE) KG 560 8. 00 4, 480. 00
105 820107 DELI NEATOR ( CLASS 1) EA 30 50. 00 1, 500. 00
106 820112 MARKER ( CULVERT) EA 3 40. 00 120. 00
107 820118 GUARD RAI LI NG DELI NEATOR EA 12 15. 00 180. 00
108 820141 OBJECT MARKER ( TYPE K- 1) EA 4 75. 00 300. 00
109 (S) 832001 METAL BEAM GUARD RAI LI NG M 16 330. 00 5, 280. 00
110 ( SF) 049853 CALI FORNI A ST - 205 RAIL M 259 1, 000. 00 259, 000. 00
111 ( SF) 049854 CALI FORNTA ST - 10 RAIL M 259 500. 00 129, 500. 00
112 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 200. 00 400. 00
113 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2,000. 00 8, 000. 00
114 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 2 5, 000. 00 10, 000. 00
115 (S) 839567 TERM NAL SYSTEM ( TYPE CAT) BACKUP EA 2 1, 000. 00 2, 000. 00
116 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 700. 00 1, 400. 00
117 (S) 839631 CRASH CUSHI ON MODULE, SAND FI LLED EA 28 285. 00 7,980. 00
118 839701 CONCRETE BARRI ER ( TYPE 60) M 470 175. 00 82, 250. 00
119 839703 CONCRETE BARRI ER ( TYPE 60C) M 100 250. 00 25, 000. 00
120 ( 840515 THERMOPLASTI C PAVEMENT MARKI NG M 74 73. 00 5, 402. 00
121 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7, 850 2.85 22,372.50
122 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 120 5.75 690. 00
123 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 3, 740 1.70 6, 358. 00
124 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,030 2.00 2, 060. 00
125 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 550 3.50 1, 925. 00
126 999990 MOBI LI ZATI ON LS LUWVP SUM 1, 144, 625. 00 1, 144, 625. 00
TOTAL 12, 444, 444. 25



01- 314404 Bl D245

01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
06/ 14/ 05 06/ 15/ 05
| TEM SECOND
Bl D AMOUNT

1 10, 000. 00 10000. 00

2 1, 834. 00 641900. 00

3 18. 00 5940. 00

4 1, 000. 00 5000. 00

5 1, 500. 00 1500. 00

6 50, 000. 00 50000. 00

7 1, 000. 00 4000. 00

8 9, 500. 00 9500. 00

9 100, 000. 00 100000. 00
10 100. 00 400. 00
11 35. 00 1435. 00
12 3.35 29480. 00
13 20. 00 5800. 00
14 50. 00 400. 00
15 3.50 1155. 00
16 200, 000. 00 200000. 00
17 12, 000. 00 24000. 00
18 10, 000. 00 20000. 00
19 100. 00 169000. 00
20 300. 00 4200. 00
21 50. 00 150. 00
22 35. 00 11900. 00
23 3.00 6150. 00
24 2.00 5580. 00
25 30. 00 900. 00
26 2.00 3820. 00
27 30. 00 2580. 00
28 2,500. 00 2500. 00
29 2,500. 00 5000. 00
30 1.00 250. 00
31 12. 00 3840. 00
32 245. 00 7595. 00
33 40. 00 240. 00
34 250. 00 1000. 00
35 75. 00 450. 00
36 250. 00 250. 00
37 1, 000. 00 1000. 00
38 3, 000. 00 3000. 00
39 24. 00 33600. 00
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01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
06/ 14/ 05 06/ 15/ 05
| TEM SECOND
Bl D AMOUNT

40 75. 00 18750. 00
41 47. 00 1316. 00
42 750, 000. 00 750000. 00
43 5, 000. 00 5000. 00
44 15. 25 28670. 00
45 2, 000. 00 2000. 00
46 100. 00 26500. 00
47 250. 00 911750. 00
48 100. 00 6800. 00
49 100. 00 17500. 00
50 100. 00 8400. 00
51 125. 00 100000. 00
52 140. 00 152600. 00
53 15. 00 268500. 00
54 36. 00 20520. 00
55 92. 00 15640. 00
56 20. 00 4000. 00
57 9. 00 7200. 00
58 500. 00 1550. 00
59 .84 1554. 00
60 400. 00 880. 00
61 1, 300. 00 2600. 00
62 16. 00 7680. 00
63 1.00 430. 00
64 6. 00 582. 00
65 55. 00 246400. 00
66 79. 00 472420. 00
67 88. 00 429440. 00
68 44.00 1056. 00
69 16. 00 336. 00
70 16. 00 8000. 00
71 16. 00 128. 00
72 100. 00 1600. 00
73 230. 00 256680. 00
74 500. 00 56000. 00
75 250. 00 229500. 00
76 1, 000. 00 44000. 00
77 950. 00 1060200. 00
78 4, 500. 00 504000. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

01- 314404
01- HUM 101
06/ 14/ 05

240000.
203280.
304920.
1628880.
40920.
7600.
20000.
52000.
1440600.
25200.
5000.
3200.
2240.
4625.
4730.
6000.
1600.
15000.
5000.
23400.
14400.
40500.
21600.
67500.
9810.
11200.
1200.
120.
168.
300.
6720.
344470.
203315.
100.
9600.
11600.
1000.
1800.
9800.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 10
06/ 15/ 05



| TEM

118
119
120
121
122
123
124
125
126

TOT

01- 314404 Bl D245

01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
06/ 14/ 05 06/ 15/ 05
SECOND
Bl D AMOUNT

150. 00 70500. 00

250. 00 25000. 00

73. 00 5402. 00

2.80 21980. 00

5. 00 600. 00

1.70 6358. 00

2.00 2060. 00

3.50 1925. 00

1, 300, 000. 00 1300000. 00
13, 266, 920. 00



